

City of Rochester, NH
August 12, 2021

Colonial Pines Sewer Ext.-Phase 3
2:45 PM

Company	Description	Amount
SUR	Schedule 6	\$937,710.00
	Total Base 1-6	\$4,446,153.00
	Base Bid + Alt 1	\$4,598,413.00
North East Earth	Schedule 6	\$996,150.00
	Total Base 1-6	\$4,806,840.00
	Base Bid + Alt 1	\$4,964,610.00
D & C Construction	Schedule 6	\$1,190,625.00
	Total Base 1-6	\$7,098,048.00
	Base Bid + Alt 1	\$7,364,428.00

